

Item No.	Description	Unit	Quantity	Rate	Total
1.00			1.00	0.00	0.00
1.01			1.00	0.00	0.00
1.02			1.00	0.00	0.00
1.03			1.00	0.00	0.00
1.04			1.00	0.00	0.00
1.05			1.00	0.00	0.00
1.06			1.00	0.00	0.00
1.07			1.00	0.00	0.00
1.08			1.00	0.00	0.00
1.09			1.00	0.00	0.00
1.10			1.00	0.00	0.00
1.11			1.00	0.00	0.00
1.12			1.00	0.00	0.00
1.13			1.00	0.00	0.00
1.14			1.00	0.00	0.00
1.15			1.00	0.00	0.00
1.16			1.00	0.00	0.00
1.17			1.00	0.00	0.00
1.18			1.00	0.00	0.00
1.19			1.00	0.00	0.00
1.20			1.00	0.00	0.00

**Calculation: Concrete works** Page 23



Item No.	Description	Unit	Quantity	Rate	Total
1.00			1.00	0.00	0.00
1.01			1.00	0.00	0.00
1.02			1.00	0.00	0.00
1.03			1.00	0.00	0.00
1.04			1.00	0.00	0.00
1.05			1.00	0.00	0.00
1.06			1.00	0.00	0.00
1.07			1.00	0.00	0.00
1.08			1.00	0.00	0.00
1.09			1.00	0.00	0.00
1.10			1.00	0.00	0.00
1.11			1.00	0.00	0.00
1.12			1.00	0.00	0.00
1.13			1.00	0.00	0.00
1.14			1.00	0.00	0.00
1.15			1.00	0.00	0.00
1.16			1.00	0.00	0.00
1.17			1.00	0.00	0.00
1.18			1.00	0.00	0.00
1.19			1.00	0.00	0.00
1.20			1.00	0.00	0.00

**Calculation: Concrete works** Page 24

Item No.	Description	Unit	Quantity	Rate	Total
1.00			1.00	0.00	0.00
1.01			1.00	0.00	0.00
1.02			1.00	0.00	0.00
1.03			1.00	0.00	0.00
1.04			1.00	0.00	0.00
1.05			1.00	0.00	0.00
1.06			1.00	0.00	0.00
1.07			1.00	0.00	0.00
1.08			1.00	0.00	0.00
1.09			1.00	0.00	0.00
1.10			1.00	0.00	0.00
1.11			1.00	0.00	0.00
1.12			1.00	0.00	0.00
1.13			1.00	0.00	0.00
1.14			1.00	0.00	0.00
1.15			1.00	0.00	0.00
1.16			1.00	0.00	0.00
1.17			1.00	0.00	0.00
1.18			1.00	0.00	0.00
1.19			1.00	0.00	0.00
1.20			1.00	0.00	0.00

**Calculation: Concrete works** Page 25

Item No.	Description	Unit	Quantity	Rate	Total
1.00			1.00	0.00	0.00
1.01			1.00	0.00	0.00
1.02			1.00	0.00	0.00
1.03			1.00	0.00	0.00
1.04			1.00	0.00	0.00
1.05			1.00	0.00	0.00
1.06			1.00	0.00	0.00
1.07			1.00	0.00	0.00
1.08			1.00	0.00	0.00
1.09			1.00	0.00	0.00
1.10			1.00	0.00	0.00
1.11			1.00	0.00	0.00
1.12			1.00	0.00	0.00
1.13			1.00	0.00	0.00
1.14			1.00	0.00	0.00
1.15			1.00	0.00	0.00
1.16			1.00	0.00	0.00
1.17			1.00	0.00	0.00
1.18			1.00	0.00	0.00
1.19			1.00	0.00	0.00
1.20			1.00	0.00	0.00



Trin:

Costs

Example taken from the book A T 2 page 385

Variabel costs		1021528	
Rig/ unrig site		20331	
Running site		186225	
<b>Variabel costs total</b>		<b>1228084</b>	

incl driving money

CM own p.	22,00 %	Key your own CM from own. Pr.	<b>1574467</b>
-----------	---------	-------------------------------	----------------

Price is excl vwnter and stipulated benefits

Fix the riscs if there are any.		0	
---------------------------------	--	---	--

Key in the total in thousand kr.



Capacati costs in relation to the budget

Administration costs	9,0%	141702	
Financing and guarantees	1,0%	15745	
The margin after paying the capacity costs		<b>1417020</b>	0

Gross ownproduction		1574467	
---------------------	--	---------	--

Conversionfactor		1228084	1,28
------------------	--	---------	------

Social costs	45 %	Key in your own costs from the calculation of the salarycalculation	
Timeløn	180 kr		













concrete works

Mir.u.factor 180			Wages					MAT			Grossprice	
Rig/ unrig site												
Activity	Unit	Quantity	hours pr unit	Hours total	Wage total	Day wage 10 %	SOC. 45 %	Unit. price	Materials	Netto price	Factor	Gross price
Arrangement of the site				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Set up cabins				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Set up sanitary cabins				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Pick down cabibns				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
El instalations				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
LigthsBelysning				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Water				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Telephone				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Crane up and down				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Mobile crane				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Crane tracks				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Lifts up and down				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Form work	m2	284,48		0,00	0,00	0,00	0,00	65,00	18 491,14	18 491,14	1,28	23 706,60
Byggepladsvej				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Site roads				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Steelp sheets				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Fences				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Gates				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
waste container	pcs			0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
material container	pcs			0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Final cleaning				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Transport of cabins				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Transport of machinery				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
Telescope loader	pcs	2,00		0,00	0,00	0,00	0,00	920,00	1 840,00	1 840,00	1,28	2 358,97
				0,00	0,00	0,00	0,00		0,00	0,00	1,28	0,00
<b>Total to summary up</b>				0,00	0,00	0,00	0,00		20 331,14	20 331,14		26 065,57



<b>Concrete</b>													Date 406	Name Itishree		Gross price
Own prod.			180			Wages				MAT		Mach				

POS NR.	Activity	Unit	Quantity	Minuts pr unit	Hours total	Wages total	Day pay 0 %	SOC. 45 %	Unit price	Materials	Enh. pris	Machines rent	Netto price	Factor	Brutto Gross
					0,00	0,00	0,00	0,00		0,00	50,00	0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
					0,00	0,00	0,00	0,00		0,00		0,00	0,00	1,28	0,00
<b>Total to frontpage</b>					0,00	0,00	0,00	0,00		0,00		0,00	0,00	0,00	0,00