
Pos. Nr pcs m m m m2 Hrs tons pcs min/pcs Hrs min/pcs person Hrs

ELE.01 5 13896,8 69484

ELE.01 1 6,43 0,20 3,92 25,23 9,08 2 15,00 0,25 87 4 0,4 700,0 17660

ELE.01 46 4722,2 217223

ELE.01 3 6,46 0,10 3,92 25,34 4,56 6 15,00 0,75 87 4 1,1 400,0 30411

ELE.01

ELE.01 1 8,50 0,10 2,68 22,80 4,10 2 15,00 0,25 87 4 0,4 400,0 9119

ELE.01 2 3,20 0,10 2,68 8,57 1,54 4 15,00 0,50 87 4 0,7 400,0 6855

ELE.01 wall (2,682X0,100) 1 3,85 0,10 2,68 10,33 1,86 2 15,00 0,25 87 4 0,4 400,0 4130

ELE.01 wall (2,682X0,100) 1 4,15 0,10 2,68 11,13 2,00 2 15,00 0,25 87 4 0,4 400,0 4452

ELE.01 wall (2,682X0,100) 1 3,30 0,10 2,68 8,85 1,59 2 15,00 0,25 87 4 0,4 400,0 3540

ELE.01 wall (2,682X0,100) 1 3,00 0,10 2,68 8,05 1,45 2 15,00 0,25 87 4 0,4 400,0 3218

ELE.01 wall (2,682X0,100) 1 6,25 0,10 2,68 16,76 3,02 2 15,00 0,25 87 4 0,4 400,0 6705

ELE.01 wall (2,682X0,100) 1 2,95 0,10 2,68 7,90 1,42 2 15,00 0,25 87 4 0,4 400,0 3159

ELE.01 wall (2,682X0,100) 1 2,23 0,10 2,68 5,98 1,08 2 15,00 0,25 87 4 0,4 400,0 2393

ELE.01 wall (2,682X0,100) 1 6,25 0,10 2,68 16,76 3,02 2 15,00 0,25 87 4 0,4 400,0 6705

ELE.01 wall (2,682X0,100) 1 3,38 0,10 2,68 9,07 1,63 2 15,00 0,25 87 4 0,4 400,0 3626

ELE.01 wall (2,682X0,100) 2 5,80 0,10 2,68 15,56 2,80 4 15,00 0,50 87 4 0,7 400,0 12444

ELE.01 wall (2,682X0,100) 1 2,55 0,10 2,68 6,84 1,23 2 15,00 0,25 87 4 0,4 400,0 2736

ELE.01 wall (2,682X0,100) 2 6,46 0,10 2,68 17,33 3,12 4 15,00 0,50 87 4 0,7 400,0 13861

ELE.01 wall (2,682X0,100) 1 2,80 0,10 2,68 7,51 1,35 2 15,00 0,25 87 4 0,4 400,0 3004

ELE.01 wall (2,682X0,100) 1 3,24 0,10 2,68 8,69 1,56 2 15,00 0,25 87 4 0,4 400,0 3476

ELE.01 wall (2,682X0,100) 2 1,80 0,10 2,68 4,83 0,87 4 15,00 0,50 87 4 0,7 400,0 3862

ELE.01 wall (2,682X0,100) 3 7,60 0,10 2,68 20,38 3,67 6 15,00 0,75 87 4 1,1 400,0 24460

ELE.01 wall (2,682X0,100) 1 4,93 0,10 2,68 13,21 2,38 2 15,00 0,25 87 4 0,4 400,0 5284

ELE.01 wall (2,682X0,100) 1 3,04 0,10 2,68 8,16 1,47 2 15,00 0,25 87 4 0,4 400,0 3266

ELE.01 wall (2,682X0,100) 2 6,46 0,10 2,68 17,33 3,12 4 15,00 0,50 87 4 0,7 400,0 13861

ELE.01 wall (2,682X0,100) 3 2,46 0,10 2,68 6,60 1,19 6 15,00 0,75 87 4 1,1 400,0 7917

ELE.01 wall (2,682X0,100) 6 1,30 0,10 2,68 3,49 0,63 12 15,00 1,50 87 4 2,2 400,0 8368

ELE.01 wall (2,682X0,100) 2 8,70 0,10 2,68 23,33 4,20 4 15,00 0,50 87 4 0,7 400,0 18667

ELE.01 wall (2,682X0,100) 1 3,55 0,10 2,68 9,52 1,71 2 15,00 0,25 87 4 0,4 400,0 3808

ELE.01 wall (2,682X0,100) 2 1,20 0,10 2,68 3,22 0,58 4 15,00 0,50 87 4 0,7 400,0 2575

ELE.01 wall (2,682X0,100) 1 4,96 0,10 2,68 13,30 2,39 2 15,00 0,25 87 4 0,4 400,0 5321

ELE.01 Wall element(2,682X0,120) 13 10097,5 131268

ELE.01 wall (2,682X0,120) 10 8,60 0,12 2,68 23,07 4,98 20 15,00 2,50 87 4 3,6 460,0 106100

ELE.01 wall (2,682X0,120) 3 6,80 0,12 2,68 18,24 3,94 6 15,00 0,75 87 4 1,1 460,0 25168

ELE.01 Wall element(2,682X0,200)

ELE.01 wall (2,682X0,200) 3 8,60 0,20 2,68 23,07 8,30 6 15,00 0,75 87 4 1,1 700,0 48437

ELE.01 wall (2,682X0,200) 1 1,80 0,20 2,68 4,84 1,74 2 15,00 0,25 87 4 0,4 700,0 3387
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Pos. Nr pcs m m m tons tons Hrs Hrs min/pcs Hrs min/pcs person Hrs

ELE.02 13 25,44 9,22

ELE.02 26 13,17 0,87 15 7 56 4,0 6,1

ELE.02 26 5,80 0,38 20 7 80 4,0 8,7

ELE.03

ELE.03 4 0,12 8,50 0,26 20 1 83 4,0 1,4

ELE.03 4 0,12 7,73 0,24 20 1 83 4,0 1,4

ELE.03 4 0,12 6,96 0,21 20 1 83 4,0 1,4

ELE.03 4 0,12 5,98 0,18 20 1 83 4,0 1,4
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Pos. Nr kr kr hrs kr pcs kr kr kr % kr

1450 1450 35 50750 1450 2 2900 15000 68650 25 % 51488

13800 3240 8 24300 3240 1 3240 15000 42540 25 % 31905

83 393

14400 3670 43 157810 3670 2 7340 15000 180150 25 % 135113

135 113

14400 3940 43 169420 3940 2 7880 15000 192300 25 % 144225
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Pos. Nr pcs m m m m3 tons m min/pcs min/pcs persons min h

64 128

3 6,46 0,10 3,92 4,56 15 87 4 21,66 1,1

43 X 0,10 2,68 X 15 87 4 21,66 15,5

13 X 0,12 2,68 X 15 87 4 21,66 4,7

1 1,80 0,20 2,68 1,74 15 87 4 21,66 0,4

26 13,17 1,00 15 56 4 13,98 6,1

26 5,80 1,00 15 80 4 19,97 8,7

16 1,00 20 83 4 20,63 5,5

1 6,43 0,20 3,92 9,08 15 87 4 21,66 0,4

3 8,60 0,20 2,68 8,30 15 87 4 21,66 1,1

0,00 128 43,3
10 %

0,0 128 43
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